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ALLEN

BOONE

BOONE

BOONE

BOONE

BOONE
HAM LTON
MARI ON

DEKALB

DELAWARE

DUBA S

ELKHART
LAGRANGE
ST. JOSEPH
STEUBEN

CONTRACT #

B -26251-A

B -26208-A

B -26264-A

R -25805-A

R -26200- A

R -26231-A

R -26228-A

M -26318-A

B -26070-A

RT-26144- A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

PEDESTRI AN BRI DGE

CONSTRUCTI ON ON CRESCENT
AVENUE, 0.2 MLE NORTH GF SR
930 (COLI SEUM BOULEVARD) ON
| NDI ANA- PURDUE FORT WAYNE
CAMPUS

BRI DGE REPAI R ON US 52( W)
OVER | -65, 1.89 M LES NORTH
OF SR 32 (RP 79+20)

BRI DGE REPLACEMENT ON WEST
STREET (LEBANON) OVER PRAI R E
CREEK, 0.1 km WEST OF SR 39

SMALL STRUCTURE REPLACENENT
ON SR 75, 0. 32 km SOUTH OF
SR 32(RP 031+010)

PATCH AND REHAB CONCRETE
PAVEMENT ON |-65 0.32 M
NCRTH OF STATE ROAD 39 TO
0.52 MLE CF SR 32

ADVANCED TRAFFI C MANAGEMENT
SYSTEM ON | - 465, 65, 69, 70,
74

ENHANCEMENT, RESTORATI ON OF
AUBURN CORD DUESENBERG MUSEUM
AUBURN CORD DUESENBURG MUSEUM
I' N AUBURN

ASPHALT RESURFACE AT BALL
STATE UNI VERSI TY, MOUNDS
STATE PARK AND PENDLETON
REFORVATORY

BRI DGE REHABI LI TATI ON ON SR
162 OVER | NDI AN CREEK, 3.2 km
NCRTH OF SR 264 (RP 19+00)

WEDGE AND LEVEL; ADDED TRAVEL
LANES, ASPHALT RESURFACE ON
1-90 AT TOLL PLAZA WP 107,
TALL PLAZA MP 121; TOLL PLAZA
MP 83; TOLL PLAZAS AT MP 90;
MP 72.0 TO MP 156.7

(BY COUNTY)

CONTRACTOR

REJECTED TO BE RE- ADVERTI SED

SCHUTT- LOCKABI LL CO
I NDI ANAPCLIS , IN

WRTZ & YATES, |NC
KENTLAND , IN

M LESTONE CONTRACTCRS, L. P.
COLUMBUS , IN

RI ETH R LEY CONSTRUCTI ON
GBHEN , IN

DI VANE BROTHERS ELECTRI C
FRANKLI N PARK , L

KANKAKEE VALLEY CONSTRUCTI ON
LAPCRTE , IN

E & B PAVING | NC
ANDERSON , I N

ERBER & M LLI GAN CONSTR  CO
CHARLESTOMN , IN

R ETH R LEY CONSTRUCTI ON
GOBHEN , IN

RUN DATE :
LETTI NG DATE

CONTRACTCR
BI D

36, 697.

481, 101.

276, 790.

487, 132.

8, 427, 000.

452, 530.

79, 300.

496, 772.

1, 628, 549.

June 30, 2002
June 18, 2002

S

00

43

00

00

00

67

00

95

61

DATE TO BE
COVPLETED

10/ 15/ 02

10/ 15/ 02

09/ 20/ 02

10/ 18/ 02

08/ 01/ 03

10/ 26/ 02

15 wD

100 WD

11/ 01/ 02
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COUNTY
ELKHART

WABASH

FULTON

UNI ON
WAYNE

HENRY

JASPER

JASPER

MADI SON

MARI ON

MARI ON

MARI ON

CONTRACT #

T -26065-A

M - 24648- A

M -26317-A

R -26259-A

R -26245- A

B -25974-A

R -26239-A

B -24585-A

M -26319-A

R -26222-A

R -26266- A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

S| GN MCDERNI ZATI ON SR 13 FROM
SR 26 TO M CH GAN STATE LI NE
AND ON SR 19 FROM BEARDSLEG
AVE. TO THE M CH GAN STATE

LI NE

ASPHALT WEDGE AND LEVEL ON SR
16 FROM SR 25 TO US 31 AND ON
SR 114 FROM CR 400W TO SR 25

ASPHALT RESURFACE AT RI CHVOND
STATE HOSPI TAL, SOLDI ERS AND
SAI LORS CH LDRENS HOVE AND
VWH TEWATER STATE PARK

PARKI NG LOT | MPROVEMENT
SUW T LAKE STATE PARK

| NTERSECTI ON | MPROVEMVENT ON
BOULEVARD ST AT DI XON RD

SMALL STRUCTURE REPLACEMENT
ON US 24 OVER TRI BUTARY TO
CARPENTER CREEK, 2.4 km WEST
OF VEST JUNCTI ON W TH US 231
(RP 21+03)

PARKI NG LOT | MPROVEVENT
JASPER, PULASKI FISH &
W LDLI FE AREA

BRI DGE REHABI LI TATI ON ON SR
13 OVER LI CK CREEK, 4.56 km
NORTH OF SR 238 (RP 2+10)

ASPHALT RESURFACE AT LARUE
CARTER HOSPI TAL AND FORT
HARRI SON STATE PARK

ERCSI ON CONTROL, ENHANCEMENT
VI CTCRY RUN AND GROVEWODCD DR
I'N BEECH GROVE

ADDED TRAVEL LANES,
| NTERCHANGE WORK, BRI DGE DECK
RECONSTRUCT | - 465 FROM 0. 43
KM NCRTH OF FALL CREEK RD TO
JUST NORTH OF 71ST ST AT
NORTH AND SOUTHBOUND | - 69
RAMPS (RP 38+62)

(BY COUNTY)

CONTRACTCR

QUANTA SERVI CES, | NC.
HOUSTON , TX

PHEND & BROMN, | NC.

MLFCRD , IN

RCOHE, PAUL H COWPANY
AURCRA , IN

REJECTED TO BE RE- ADVERTI SED

MCHR CONSTRUCTI ON CO
KOKCMO ,  IN

1 SOM  JACK CONSTRUCTI ON CO
REYNOLDS , IN

REJECTED TO BE RE- ADVERTI SED

ERBER & M LLI GAN CONSTR.  CO
CHARLESTOMN , IN

CALUMET ASPHALT PAVING CO I NC.

I NDI ANAPCLIS , IN

ATLAS EXCAVATING | NC
VEST LAFAYETTE , IN

BERNS/ E & B PAVI NG JV
I NDI ANAPQLIS , IN

RUN DATE :
LETTI NG DATE :

June 30, 2002
June 18, 2002

CONTRACTOR S

BI D

297, 676.

412, 193.

62, 752.

880, 375.

630, 472.

278, 606.

54, 578.

823, 976.

4,158, 437.

48

46

28

23

76

13

00

23

20

DATE TO BE
COVPLETED

04/ 17/ 03

25 WD

15 WD

11/ 15/ 02

50 WD.

09/ 30/ 02

10 wbD.

10/ 14/ 03

11/ 15/ 02
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COUNTY
MARI ON
MARSHAL L

FULTON

MONTGOVERY

POSEY
VANDERBURCH
WARRI CK

PULASKI

SHELBY

ST. JOSEPH

ST. JOSEPH

STEUBEN

TI PPECANCE

CONTRACT #

T -26241-A

B -26221-A

R -25879-A

M -26247-A

R -26273-A

B -26163-A

R -26174-A

R -26235-A

R -26172-A

T -26038-A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

TRAFFI C SI GNAL | NSTALLATI ON,
NEW SR 37 AT BANTA RD

BRI DGE REHABI LI TATI ON ON SR
110 OVER COWAN DI TCH, 1.81
M LES EAST OF SR 117 (RP
7+15)

ROAD AND BRI DGE

REHABI LI TATI ON ON LADOGA ROAD
FROM CR 500S TO 0.6 km NORTH
OF CR 800S, IN CLUDI NG

BRI DGE OVER CORNSTALK CREEK,
5.2 km NORTH OF SR 234

PI PE REPLACEVMENT AND LI NI NG
ON SR 65; ON US 41; ON I -64

PARKI NG AREA RECONSTRUCTI ON
W NAMAC FI SH AND W LD LI FE
PARKI NG AREA

BRI DGE REHABI LI TATI ON ON SR 9
OVER EAST FORK OF LEW S CREEK,

6.65 M LES SOUTH OF SR 44
(RP 20+95)

I NTERSECTI ON | MPROVEMENT AND
NEW BRI DGE CONSTRUCTI ON ON
KERN ROAD AT ELM RQAD, 3. 28
km EAST OF SR 331

ROAD RECONSTRUCTI CN AND
TRAFFI C SI GNAL, MODERN ZATI ON
ON CLEVELAND ROAD FROM
PORTAGE AVE TO ST JOSEPH

R VER I N SOUTH BEND, | NDI ANA

NEW ROAD AND BRI DGE
CONSTRUCTI ON' ON HARCOURT ROAD
EXTENSI ON (ANGOLA) FROM SR
127 TO SR 827

NEW SI GNAL | NSTALLATI ON,

S| GNAL MODERNI ZATI ON,  AND

LI GHTI NG ON US52 AT WN
HENTSHCEL BLVD & AT UNDERWOOD
ST, ON SR26 AT 5TH ST, 6TH ST,
26TH ST, FRONTAGE RD, ON
US231 AT W GGEENS ST

(BY COUNTY)

CONTRACTCR

SI GNAL CONSTRUCTI ON, | NC.
GREENFIELD , IN

LAPORTE CONSTRUCTI ON QO
LAPCRTE , IN

M LESTONE CONTRACTCRS, L. P.
COLuMBUS |, IN

M DWEST MOLE, |INC
I NDI ANAPCLIS , IN

E & B PAVING | NC.
ANDERSON , I N

AVERI CAN CONTRACTI NG & SERVI CES

JEFFERSONVI LLE , IN

AWARD PENDI NG

KANKAKEE VALLEY CONSTRUCTI ON
LAPCRTE , IN

REJECTED TO BE RE- ADVERTI SED

HAWK ENTERPRI SES, | NC.
CROM PO NT , IN

RUN DATE : June 30, 2002
LETTI NG DATE : June 18, 2002

CONTRACTOR S DATE TO BE

BI D COVPLETED
111, 056.90 09/ 16/ 02
199, 714. 14 20 WD.
3,711, 399. 04 160 WD
117, 550. 00 30 WD
205, 062. 10 10/ 19/ 02
245,523.53 10/ 04/ 02
3,559,944.28 07/15/03
312, 135. 39 11/ 15/ 02
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COUNTY

VANDERBURGH

VERM LLI ON

WAYNE

VARl QUS

VARl QUS

TOTAL BID

CONTRACT #

R -25554- A

T -26232-A

R -26210-A

T -26269-A

T -26270-A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

| NTERSECTI ON | MPROVEMENT
GREEN RI VER RD AT VIRG NA ST
AND AT NMALL ENTRANCE

TRAFFI C S| GNAL, MODERNI ZATI ON
SR 163 AT 9TH ST I N CLI NTON

PARKI NG LOT | MPROVEMENT ON
MLL ST AT US 27, LEVI CFFIN
HOUSE I N FQUNTAIN A TY

RAI SED PAVEMENT NARKERS

PRI SMATI C REFLECTOR
REPLACEMENT VARI QUS LOCATI ON
I N GREENFI ELD DI STRI CT

RAI SED PAVEMENT MARKERS
PRI SMATI C REFLECTCR
REPLACEMENT VARI QUS
LOCATI ONI N GREENFI ELD
Dl STRI CT

(BY COUNTY)

CONTRACTCR

AWARD PENDI NG

REJECTED TO BE RE- ADVERTI SED

REJECTED TO BE RE- ADVERTI SED

TRAFFI C SPECI ALI STS, | NC
SHANDON , OH

BARBOUR COVPANY
LEBANCN , CH

LETTI NG DATE :

RUN DATE : June 30, 2002

CONTRACTOR S
BI D

172,538. 00

185, 096. 34

$ 28,784, 961. 15

June 18, 2002

DATE TO BE
COVPLETED

25 WD

25 WD.
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COUNTY

BARTHOLOVEW
SHELBY

CLARK

JACKSCN

CLAY
MONTGOVERY
PUTNAM

JOHNSON

SHELBY

LAKE

VARI ON

MARI ON

MARSHAL L

MARSHAL L

VERM LLI ON

CONTRACT #

M -26301-B

M -26302-B

R -26212-B

M -26355-B

R -25318-B

R -26123-B

R -26262-B

R -25809-C

R -26028-B

R -26199-B

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

DRI FT REMOVAL ON | -65 AND
STATE RQOAD 46

DEBR S REMOVAL ON | -64
@NDIAN CR, 1.35 M E SR 135;
ON SR 111 @KNGB CR, 2.23 M
N SR 211; ON SR 60 @Sl LVER
CR 0.87 M N 1-65 ET AL

PAVEVENT PATCH NG ON | - 70
FROM 4.0 M LES EAST OF SR 59
TO CO RD. 1100W (RP 026+065
TO 051+026)

ASPHALT WEDGE AND LEVEL ON
| -65 FROM SR 252 TO GREENWOOD
ROAD | NTERCHANGE (RP 80+06 TO
RP 99+27)

SI GHT DI STANCE | MPROVEMENT US
41 AT 85TH ST (RP 261+23)

ENHANCEMENT- Bl KE/ PEDESTRI AN
TRAIL ON MONON TRAI L FROM
10TH STREET TO FALL CREEK IN
| NDI ANAPCLI S

M CROSURFACE ON |-70 FROM
3.88 MLES WEST CF 1-465 TO
0.94 M LE WEST OF |-465(RP
069+006 TO 072+000)

LANDSCAPI NG ALONG US 6
(BREMEN BYPASS) FROM RP 13+68
TO RP 17+82)

SMALL STRUCTURE REPLACENMENT
ON SR 331 OVER HERSCHBERGER
DITCH, 1.17 km NORTH OF US 6
(RP 22+52)

ROAD REHABI LI TATI ON ON SR 63
FROM 0. 66 M LE NO. OF SR 234
TO 0.23 M LE SQUTH OF STATE
ROAD 32( RP 067+037 TO
073+043)

(BY COUNTY)

CONTRACTCR

ALPHA EXCAVATI NG & LANDSCAPI NG
VESTPORT , IN

YARDBERRY LANDSCAPE
ANDERSON , IN

REJECTED TO BE RE- ADVERTI SED

R ETH R LEY CONSTRUCTI ON
GOSHEN , IN

REJECTED TO BE RE- ADVERTI SED

YARDBERRY LANDSCAPE
ANDERSON , IN

STRAWSER, | NC.
CoLuMBUS , OH

SLUSSER S GREEN THUMB, | NC.
LOGANSPORT , IN

KANKAKEE VALLEY CONSTRUCTI CN
LAPCRTE , IN

M LESTONE CONTRACTCRS, L. P.
COLUMBUS , IN

RUN DATE : June 30, 2002
LETTI NG DATE : June 11, 2002

CONTRACTOR S
BI D

24, 850. 00

72,700. 00

830, 000. 00

1, 808, 959. 44

251, 246. 95

299, 636. 00

434, 243. 13

3, 679, 406. 60

DATE TO BE
COVPLETED

15 WD

08/ 23/ 02

25 WD.

11/ 08/ 02

15 WD

11/ 01/ 04

10/ 10/ 02

11/ 22/ 02
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COUNTY CONTRACT #
VI GO M -26201-B
WAYNE R -25851-B
VARl QUS B -26162-B
VARl QUS T™M 26197-B
TOTAL BID

COUNTY CONTRACT #
VARl QUS T -26053-A

PENDI NG CONTRACTS:
MARCH 19, 2002:
MAY 21, 2002
JUNE 18, 2002:

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

SLI PLI NI NG EXI STI NG Pl PE
STRUCTURE ON SR 46, 0.45 M LE
EAST OF US 41 (RP 6+30)

ENHANCEMENT, STREETSCAPE
DOWNTOMN RI CHMOND

BRI DGE MAI NTENANCE AND JO NT
REPAI R VARI QUS LOCATI ONS | N
LAPORTE DI STRI CT

SI GNAL METER | NSTALLATI ON AT
VARI QUS LOCATIONS I N
CRAWFCRDSVI LLE DI STRI CT

(BY COUNTY)

CONTRACTOR
ALPHA EXCAVATI NG & LANDSCAPI NG
VESTPORT , IN
M LESTONE CONTRACTCRS, L. P.
COLUMBUS , IN

REJECTED TO BE RE- ADVERTI SED

M DWESTERN ELECTRI C
I NDI ANAPCLIS , IN

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI CN

NEW SI GNI NG AND S| GN
MODERNI ZATI ON ON US 50 AT NEW
JUNCTI ON WTH SR 550 AND ON
SR 57 FROM US 41 TO US 231/ SR
54

R -25976- A
R -26186- A
R -25554-A; R -26174-A

(BY COUNTY)

CONTRACTOR

AWARD RESCI NDED TO BE RE- ADVERTI SED

AS CONTRACT # T -26465-A

RUN DATE : June 30, 2002
LETTI NG DATE : June 11, 2002

CONTRACTOR S DATE TO BE
BI D COVPLETED
47, 940. 50 10 WD
442, 662. 00 55 WD
21,889.00 10/30/02

$ 7,913,533.62

RUN DATE : June 30, 2002
LETTI NG DATE : May 21, 2002

CONTRACTCR S DATE TO BE
BI D COVPLETED



